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STAGE I AND II: YEAR 2009

STAGE I NOTES

WORK 1TEMS:

A. APPLY TEMPORARY PAVEMENT MARKINGS LANES 1 & 2,
COMPLETE STRUCTURAL REPAIRS DETAILED IN STRUCTURE PFLANS,
C. REMOVE AND REPLACE BRIDGE APPROACH FAVEMENT AND CONNECTOR.
D. RECONSTRUCTION OF OUTSIDE SHQULDER AS SHOWN IN RESURFACING PLANS.
E. OUTSIDE SHOULDER GUARD RAIL REMOVAL AND REPLACEMENT,

WORK CAN OCCUR SIMULTANEOUSLY.

SEE STAGE 1 MAINTENANCE OF TRAFFIC PLANS AND BRIDGE PLANS FOR SN 016-0l162
AND SN 016-0163.

PERMANENT LANE CLOSURES SHOWN IN STAGE 1 SHALL NOT EXCEED 60 CALENDAR DAYS.
TEMPORARY LANE CLOSURES OUTSIDE THE 60 CALENDAR DAYS ALLOWED AS STIPULATED
IN THE SPECIAL PROVISIONS.

LANE CLOSURES PER STANDARDS 701400 AND 701401 MULTI-LANE WEAVE PER
DISTRICT DETAIL TC-9.

GUARD RAIL WORK THAT IS NOT WITHIN THE MAINTENANCE OF TRAFFIC PLANS FOR THE
BRIDGE WORK ZONE SHALL BE COMPLETED DURING ALLOWABLE CLOSURES IDENTIFIED IN
THE SPECIAL PROVISIONS. THE CONTRACTOR SHALL SCHEDULE THE WORK SO A HAZARD
1S PROTECTED DURING OPEN TIMES.

REMOVAL OF TEMPORARY PAVEMENT MARKING, WHEN REQUIRED, SHALL BE PAID
FOR AS "WORK ZONE PAVEMENT MARKING REMOVAL‘.

REMOVAL OF EXISTING PAVEMENT MARKING, WHEN REQUIRED, SHALL BE PAID FOR
AS “PAVEMENT MARKING REMOVAL'.

STAGE I1 NOTES

WORK ITEMS:

A. APPLY TEMPORARY PAVEMENT MARKINGS LANE 3 & OUTSIDE SHOULDER.,
B. COMPLETE STRUCTURAL REPAIRS DETAILED IN STRUCTURE PLANS.
C. REMOVE AND REPLACE BRIDGE APPROACH PAVEMENT AND CONNECTOR.

D. MEDIAN GUARD RAIL AND TEMPORARY CONCRETE BARRIER REMOVAL AND REPLACEMENT.

WORK CAN GCCUR SIMULTANEQUSLY.

SEE STAGE 11 MAINTENANCE OF TRAFFIC PLANS AND BRIDGE PLANS FOR SN 016-0162
AND SN 016-0163.

PERMANENT LANE CLOSURES SHOWN IN STAGE II SHALL NOT EXCEED 60 CALENDAR DAYS,
TEMPORARY LANE CLOSURES OUTSIDE THE 60 CALENDAR DAYS ALLOWED AS STIPULATED
IN THE SPECIAL PROVISIONS.

LANE CLOSURES PER STANDARDS 701400 AND 701401 MULTI-LANE WEAVE PER
DISTRICT DETAIL TC-9.

REMOVAL OF TEMPORARY PAVEMENT MARKING, WHEN REQUIRED, SHALL BE PAID
FOR AS "WORK ZONE PAVEMENT MARKING REMOVAL".

REMOVAL OF EXISTING PAVEMENT MARKING, WHEN REQUIRED, SHALL BE PAID FOR
AS “PAVEMENT MARKING REMOVAL".

LEGEND

EXISTING PAVEMENT MARKING

WET REFLECTIVE TEMPORARY TAPE, TYPE I[II, 5 (WHITE 10’ DASH - 30’ SKIP)
WET REFLECTIVE TEMPORARY TAPE, TYPE I[II, 4" (YELLOW LEFT & WHITE RIGHT)

DRUMS WITH STEADY BURNING MONO DIRECTIONAL LIGHT AT 100° C-C SPACING
OR TEMPORARY CONCRETE BARRIER AS DETAILED IN MOT.

VERTICAL PANEL AT 200’ C-C SPACING ON TANGENT AND 100’ C-C SPACING
ON CURVE. NOT REQUIRED WITH CURB AND GUTTER / GUARDRAIL COMBINATION.

TEMPORARY CONCRETE BARRIER - THE CONTRACTOR SHALL BE RESPONSIBLE FOR
ESTABLISHING AND MAINTAINING CONSTRUCTION ACCESS POINTS. THE PROPOSED
LOCATIONS SHALL BE SUBMITTED TO THE ENGINEER FOR APPROVAL BEFORE USE.
THE MINIMUM DISTANCE BETWEEN ACCESS PQINTS IS 2,700’. THE MAXIMUM WIDTH
OF AN ACCESS POINT IS 50'. THE APPROACH END SHALL BE PROTECTED BY
IMPACT ATTENUATORS, TEMPORARY (FULLY REDIRECTIVE, NARROW), TEST LEVEL 3.
A QUANTITY FOR TEMPORARY IMPACT ATTENUATORS HAS BEEN INCLUDED IN THE
PLANS FOR USE WITH THE CONSTRUCTION ACCESS POINTS. DURING NON-WORKING
HOURS THE ACCESS POINTS SHALL BE CLOSE WITH DRUMS AT 10’ C-C SPACING.
THE CONTRACTOR MAY REQUEST ADDITIONAL ACCESS POINTS AT NO ADDITIONAL COST
TO THE DEPARTMENT,

TO BE REMOVED.

USED ONLY ADJACENT TO DRUMS. TEMPORARY PAVEMENT MARKINGS, 6
APPLIED TO CONCRETE BARRIER PER THE SPECIAL PROVISIONS.
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STATE OF ILLINOIS
DEPARTMENT OF TRANSPORTATION

BISHOP FORD EXPRESSWAY (I-94) ke SECTION

SUGGESTED MAINTENANCE OF TRAFFIC

COUNTY

TOTAL | SHEET
SHEETS| NO.

94 | (D405,ETC,42-T&OTOTRS-11

COOK

133 | 29

SCALE:

N/A [SHEET NO. | OF 24 SHEETS | STA. 10

CONTRACT

NO. 60021
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